EXHIBIT “C” 
to all 
SUBCONTRACT AGREEMENTS 
Made by 
KIER CONSTRUCTION CORPORATION 
 
DETAILED SCOPE OF WORK 
 
PROJECT: PROJECT NAME
 
 
SCOPE:	DIVISION 01 – GENERAL CONDITIONS – AS IT MAY APPLY 
DIVISION 02 – DEMOLITION 
DIVISION 31 – EARTHWORK – AS IT MAY APPLY 
DIVISION 32 – EXTERIOR IMPROVEMENTS – AS IT MAY APPLY 

 
SUBCONTRACTOR: COMPANY NAME  						
[bookmark: _Hlk158110832]COST CODE:	00-0000

Detailed Bid Breakdown: 

· DEMOLITION: 						$000
· DEMO PERMIT: 						$000
· BASEMENT BACKFILL:					$000

· TOTAL SUBCONTRACTED AMOUNT:   			$000
 
CONTRACT DOCUMENTS:
Includes all labor, materials, and equipment necessary to provide a complete Building and Site Demolition scope for the PROJECT NAME. All work shall comply with all plans and specifications: 

· [bookmark: _Hlk158033053]DATE BID SET
· DATE SPECIFICATIONS
· DATE BID SET RFI #1
· GEOTECHNICAL REPORT DATED DATE
SCOPE OF WORK: 
1. Complete demolition and disposal of commercial structures, including but not limited to concrete footings, foundations, slabs, CMU, Steel beams, Walls, and any other components needed to complete the demolition scope of work. 
2. Removal of utility meters, antenna, lighting, and other items currently affixed to the buildings.
3. Environmental assessment indicated no Asbestos present or toxic substances other than refrigerant and CFL lighting, to be removed by others before demolition starts.
4. Removal of all trees on the property, including stump removal. In areas where the tree removal will affect the bordering property fence or adjacent property, the tree will be cut flush unless the owner takes responsibility for repairs to the neighboring property if damage occurs during stump removal. 
5. Remove and haul off all existing asphalt, concrete sidewalks, curb and gutter, trash enclosure pads, screen fencing, equipment pads, and valley gutter in the asphalt parking area. 
6. Temporary cap of water and sewer utilities within the property boundary. 
7. Removal of underground sewer and water lines from existing foundations.
8. Includes the removal, transport, landfill, and recycling fees of demolition materials. The subcontractor is responsible for fees associated with fulfilling any City Recycling Requirements.
9. Includes providing all dust and erosion control during the described scope above.  
10. File all paperwork and pay for the DAQ permit, Pre-Demolition Permit, and Demo Permit with Salt Lake City.
11. Subcontractor will take required precautions by protecting adjacent property, including but not limited to buildings, cars, and all other privately-owned property, etc., from respective work. The subcontractor acknowledges that the required precautions prevent materials, equipment, and work from damaging adjacent properties and adjacent city property. 
12. Task lighting, as needed during the scope, shall be provided by this subcontractor. 
13. Subcontractor shall provide traffic control for trucks to enter and exit the project site.
14. Subcontractor shall backfill the basement area to the surrounding grade. The subcontractor is not responsible for 3rd party compaction testing but is entirely responsible for the physical compaction of the ground inappropriate lifts as required. It is also the responsibility of this subcontractor to pass compaction testing.

BUILDING SCHEDULE DURATIONS: 
 
The subcontractor shall provide a sufficient workforce to accommodate the project schedule as required.

Detailed Schedule Breakdown:
· DEMOLITION: 			XX DAYS
· DEMO PERMIT: 			XX DAYS
· BASEMENT BACKFILL:		XX DAYS

· TOTAL DURATION   			XX DAYS

 
 
 
