EXHIBIT “C”
to all
SUBCONTRACT AGREEMENTS
Made by
KIER CONSTRUCTION CORPORATION

DETAILED SCOPE OF WORK

PROJECT:	PROJECT NAME

SCOPE:	DIVISION 01 – GENERAL CONDITIONS – AS IT MAY APPLY
DIVISION 04 – MASONRY

SUBCONTRACTOR:	COMPANY NAME
[bookmark: _Hlk158110832]COST CODE:	00-0000
							
Detailed Bid Breakdown:

· [bookmark: _Hlk62110343]LEVEL 1 CMU:									$000
· LEVEL 2 CMU:									$000
· LEVEL 3 CMU:									$000
· REBAR REINFORCEMENT install only:					$000
· INTERIOR DECORATIVE BLOCK:						$000

· TOTAL SUBCONTRACTED AMOUNT:   					$000


CONTRACT DOCUMENTS:

Includes all labor, materials, and equipment necessary to complete the masonry scope for the PROJECT NAME. All work shall comply with all plans and specifications: 

· [bookmark: _Hlk158033053]DATE BID SET
· DATE SPECIFICATIONS
· DATE BID SET RFI #1
· GEOTECHNICAL REPORT DATED DATE


SCOPE OF WORK:
 
1. The subcontractor shall provide all CMU, mortar, masonry cement, and cement caps for Masonry / CMU / block walls as shown in the contract documents.
2. Provide and install block masonry in the elevator pit as shown.  
3. Subcontractor shall provide tinted and colored blocks and mortar/grout, as indicated in the contract documents
4. The subcontractor shall provide the necessary materials and labor to protect all adjacent finishes to masonry. 
5. All work to be plumb, square, level, and to the dimensions shown in the plans. Tolerance is extremely critical to the success of this project. The subcontractor shall ensure that bed joints, top surfaces, horizontal and vertical lines and surfaces, and faces of adjacent exposed masonry shall not vary from the tolerances identified in the specifications and other locations shown in the contract documents.
6. The subcontractor shall coordinate with and allow other trades to utilize scaffolding and equipment to install items connected to or embedded into the CMU. This includes, but is not limited to, building chases, sleeves, sleeving, and recesses to accommodate all necessary items, providing openings for materials to be installed.
7. The subcontractor shall provide formwork and shores to support Reinforced masonry elements properly.
8. The subcontractor shall provide all means and methods to support/shore blocks in doorways and openings, including for roll-ups, storefronts, hollow metal frames, door jambs, etc.
9. The subcontractor shall solidly grout all hollow metal frames in CMU walls.
10. The subcontractor shall remove and replace damaged masonry units and ensure they match adjoining joints.
11. The subcontractor shall install all anchor masonry components to structural steel and concrete in accordance with the contract documents and specifications.
12. The subcontractor shall install any items embedded in the CMU.
13. Subcontractor shall provide control and expansion joint materials during masonry progress and ensure that materials do not span without provision of in plane wall movement. Others will Caulk.
14. The subcontractor shall provide all (non-rebar) joint reinforcement as shown on the contract documents, including, but not limited to, the Dur-o-Wall gaskets.
15. Subcontractor shall provide all grouting as summarized in the contract documents.
16. The subcontractor shall provide any masonry cell fill as identified throughout the contract documents.
17. Includes final cleaning of all finished products thoroughly after installation. All masonry shall be cleaned of excess mortar with the recommended brick-washing solution.  
18. Pricing is inclusive of all freight costs and taxes.
19. The subcontractor shall perform an examination of the project in advance of starting the scope of work. This examination shall identify the site conditions to ensure compliance with requirements for installation tolerances, verify that foundations and concrete work is with in specified tolerances needed to start the scope of work, verify proper placement of reinforcing bars/dowls, ensure substrates are free from substances that would impair Mortar bond.
20. The subcontractor shall provide a layout of all Masonry Scope.
21. Subcontractor takes full responsibility for all materials, supplies, and tools left on-site during the installation process.
22. Includes providing all necessary lifts, cranes, scaffolding, and hoisting equipment for all related work
23. Includes providing and installing all related safety equipment, inclusive of all tie-off systems, temporary rail systems, and all other required OSHA safety precautions. All temporary safety measures and precautions will be installed progressively on a floor-to-floor basis.
24. Subcontractor is responsible for coordination with dispatch, city, & special inspectors. Notification for all third-party testing and inspections must be provided at least 48 hours in advance. 
25. Extra Work Authorization for winter conditions and any other work the subcontractor considers out of scope and receives written authorization from the Project Superintendent prior to the proceeding must be submitted to the Kier Superintendent the same day work is performed for “verification of time and materials only.” Signature will not accept costs, only acknowledge work was completed. If tickets are not provided the same day work is done, the subcontractor forfeits rights for claims.
26. Acceptance of the Work of Others. Should the proper performance or appearance of the Subcontractor’s work depend wholly or partially upon any work or materials furnished by the Contractor or other Subcontractors, the Subcontractor agrees to use all reasonable means necessary to discover any relevant defects therein and report such to the Contractor in writing before proceeding with its work, which is dependent and shall allow Contractor a reasonable time in which to remedy such defects. In the event the Subcontractor does not report to Contractor, in writing 72 hrs in advance. It shall be assumed that the Subcontractor has fully accepted the work of others as being satisfactory, and the Subcontractor shall be fully responsible thereafter for a satisfactory performance of the work covered by the applicable Subcontractor Agreement, regardless of the defective work of others.



[bookmark: _Hlk158032491]BUILDING SCHEDULE DURATIONS:

[bookmark: _Hlk158030972][bookmark: _Hlk158032156]The subcontractor acknowledges that sufficient forces will be provided for the entirety of the work as this scope of work is required on the project.

[bookmark: _Hlk158031052]Detailed Schedule Breakdown:

· LEVEL 1:		2 Weeks Complete
· LEVEL 2:		2 Weeks Complete
· LEVEL 3:		2 Weeks Complete

· TOTAL DURATION:	6 WEEKS.



