EXHIBIT “C”
to all SUBCONTRACT AGREEMENTS
Made by
KIER CONSTRUCTION CORPORATION

DETAILED SCOPE OF WORK

PROJECT:	PROJECT NAME
	
SCOPE:	DIVISION 01 – GENERAL CONDITIONS – AS IT MAY APPLY
DIVISION 09- FINISHES

SUBCONTRACTOR – COMPANY NAME
[bookmark: _Hlk158110832]COST CODE:	00-0000

Detailed Bid Breakdown:
			 	
· FLOORING					$000
· RESILIENT TILE				$000
· CARPET					$000
· RUBBER BASE					$000

· TOTAL SUBCONTRACTED AMOUNT:   	$000


CONTRACT DOCUMENTS:

Includes all labor, materials, supervision, and equipment necessary to complete the Flooring scope for the PROJECT NAME. All work shall comply with all plans and specifications: 

· [bookmark: _Hlk158033053]DATE BID SET
· DATE SPECIFICATIONS
· DATE BID SET RFI #1
· GEOTECHNICAL REPORT DATED DATE

SCOPE OF WORK:

1. The subcontractor shall provide and install all LVT flooring, Carpet, and Rubber/Carpet Base at all locations as shown in drawings and as specified, including adhesives, prep material, and all transition strips between flooring types.
2. The subcontractor shall provide all flooring in the units, stairs, stair landings, corridors, and common areas.
3. Unit flooring colors vary from floor to floor and are to follow schemes as listed in the contract documents.
4. The subcontractor shall prepare submittal documents and provide samples as required for Owner and Design team approval prior to ordering products. 
5. Subcontractor shall provide and install LVT under cabinets, appliances, furnaces, water heaters, and all other items as required.
6. The subcontractor shall provide stair nosing as the contract documents indicate.
7. The subcontractor shall provide all Edge Trim as required and annotated throughout the contract documents. 
8. The subcontractor shall provide all rubber bases as shown in plans and finish schedules and in accordance with the project specifications. The subcontractor shall provide formed inner and outer corners in accordance with the specifications.
9. Subcontractor shall provide aluminum reducer strips, schluters, and any other transition materials as indicated in the contract documents or as needed to transition between flooring.
10. The subcontractor shall provide any and all underlayment as required by the contract documents.
11. Subcontractor shall provide all floor primer
12. Subcontractor shall provide tub/shower trim edge as needed to provide a clean finish from the tub/shower to the flooring. The subcontractor shall also caulk/silicone the transition to the tub to prevent water from getting below the floor system.
13. Subcontractor shall provide a continuous sealant where hard flooring meets windows and doors. 
14. Subcontractor to coordinate with the Contractor to ensure the required temperature throughout the building prior to installation of LVT material. 
15. The subcontractor is being subcontracted to be a turnkey flooring scope. As such, all flooring is a part of this subcontract agreement. 
16. Temp heat will be provided as needed to complete your scope of work.  It is the responsibility of the subcontractor to notify Kier Construction if conditions are not per the manufacturer’s recommendations. Failure to notify will result in the subcontractor taking full responsibility for failed floors.
17. Flooring subcontractor to take all necessary precautions and provisions to avoid damaging drywall and baseboards. Excessive damage (as per the opinion of the job site superintendent) will be fixed and back-charged to the flooring subcontractor. 
18. The subcontractor shall provide a clean undercut of door jambs and door casings to properly apply LVT below millwork as needed.
19. Immediately after the flooring installation, the subcontractor shall sweep or vacuum the floor thoroughly, damp mop, and remove any excess adhesive or other surface blemishes.
20. The subcontractor shall coordinate with the Contractor the application of protection of flooring against damage during the final construction period to comply with the flooring manufacturer’s recommendations. 
21. The subcontractor is responsible for all moisture testing and moisture mitigation where required by the Manufacturer’s installation requirements and recommendations and is responsible for notifying the contractor 48 hours in advance if the site conditions present issues with the manufacturers' recommendations.
22. The subcontractor shall provide all necessary lifts, cranes, scaffolding, and hoisting equipment for all related work.
23. Subcontractor shall provide all stocking of flooring, and coordinate storage areas with Kier’s Superintendent. Subcontractor to ensure proper tracking of material deliveries and point of access for all deliveries. 
24. The subcontractor shall prep for LVT consistent with industry standards. Minimum effort should include a quick scrape, sand, and broom clean.
25. The subcontractor shall maintain slopes to drains occurring in floored locations.
26. Acceptance of the Work of Others. Should the proper performance or appearance of the Subcontractor’s work depend wholly or partially upon any work or materials furnished by the Contractor or other Subcontractors, the Subcontractor agrees to use all reasonable means necessary to discover any relevant defects therein and report such to the Contractor in writing before proceeding with its work, which is dependent and shall allow Contractor a reasonable time in which to remedy such defects. In the event, the Subcontractor does not report to the Contractor in writing 72 hrs. in advance, it shall be assumed that the Subcontractor has fully accepted the work of others as being satisfactory, and the Subcontractor shall be fully responsible thereafter for a satisfactory performance of the work covered by the applicable Subcontractor Agreement, regardless of the defective work of others.
27. Includes all taxes, fees, tariffs, and freight in contract costs.  No change order will be approved for these costs.
28. Provide task lighting as needed during construction for your specific trade.
29. Multiple mobilizations will be required at the superintendent's direction. 
30. Subcontractor shall provide an English-speaking foreman on the job at all times.  It will be required for the foreman to be competent for the work they will be performing along with the ability to search and understand plans, RFI’s, submittals, and specifications as needed.   
31. Includes cleanup of all scope-related debris and debris removal from the building.  Daily cleanup will be required by EOB the day work was performed.  Failure to do so will result in cleaning back charges.
32. Subcontractor shall provide a punch-list person and/or crew during the final deficiency resolution and owner inspection period for touch-up and repair.  This person/crew shall be separate from the contract production work crew.
33. The subcontractor shall provide additional material for punch list phase replacements @ 2.33 A square foot.
34. Subcontractor shall provide attic stock for the owners to use at the project’s completion.
35. The subcontractor is responsible for all sub-tiers they employ. The subcontractor shall ensure the locations being worked will have a representative directly employed by Subcontractor walk the area being worked a minimum of once a day while their sub-tiers companies are on site.
36. The subcontractor will provide a designated foreman who will remain on the project from start to finish of scope.

BUILDING SCHEDULE DURATIONS:

[bookmark: _Hlk158030972][bookmark: _Hlk158032156]The subcontractor acknowledges that sufficient forces will be provided for the entirety of the work as this scope of work is required on the project.

[bookmark: _Hlk158031052]Detailed Schedule Breakdown:

· SUBMITTALS:			DUE 30 DAYS AFTER CONTRACT AWARD


· FLOORING
· LVT FLOORING		5 UNITS PER DAY 100%
· CARPET & CARPET TILE	4 DAYS PER LEVEL
· STAIRS			4 DAYS PER STAIR
· TOTAL DURATION:





