EXHIBIT “C”
to all
SUBCONTRACT AGREEMENTS
Made by
KIER CONSTRUCTION CORPORATION

DETAILED SCOPE OF WORK


[bookmark: _Hlk9259106]PROJECT:	PROJECT NAME

SCOPE:	DIVISION 01 – GENERAL CONDITIONS AS IT MAY APPLY
DIVISION 14 – TRASH CHUTE

			                                				                                
SUBCONTRACTOR:   COMPANY NAME
COST CODE:	00-0000
Detailed Bid Breakdown:

· TRASH CHUTE                                         		$0000
· TRASH COMPACTER                             		$0000
· STORAGE BINS                                         		$0000                                        
· TOTAL SUBCONTRACTED AMOUNT                $0000

[bookmark: _Hlk8979711][bookmark: _Hlk9257714]CONTRACT DOCUMENTS:

[bookmark: _Hlk8979676][bookmark: _Hlk9253221]Includes all labor, materials, supervision, and equipment necessary to complete the trash chute, compactor, & storage bins for PROJECT NAME. All work shall comply with all plans & specifications:

· [bookmark: _Hlk9242892][bookmark: _Hlk9242914][bookmark: _Hlk158033053]DATE BID SET
· DATE SPECIFICATIONS
· DATE BID SET RFI #1
· GEOTECHNICAL REPORT DATED DATE

SCOPE OF WORK:

1. Includes all related mounting hardware and accessories.
2. Includes all off-loading.  All deliveries are to be scheduled as per the job site superintendent.
3. Includes all related freight and delivery fees to the job site. 
4. Includes all required detailing, shop drawings, submittals, and product information as required by the project management team and architect.  
5. Includes supply and installation of trash chutes as shown in construction drawings. 
6. Trash chutes to extend to 3’ above the roof and have a vented top, covered with a hinged rain cap and 1 air space and hold down clips. 
7. Chutes manufacturer to supply accordion-type fire discharge damper over the open end of trash chutes. 
8. Provide and install a trash compactor with appropriate trash bins as required.  
9. Subcontractor to furnish only spray heads and sprinkler heads. The subcontractor is responsible for all final terminations to the trash chute, all connections, and a fully operational system. 
10. Subcontractor to provide curb flashing. 
11. Includes all necessary coordination with all applicable subcontractors and general contractors to properly coordinate opening sizes through floors. 
12. Provide and install disinfecting and sanitizing unit system, standard isolator pads, heat smoke detection, factory applied sound insulation, and electric interlocks w/manual control box. 
13. Includes required angle support frames on each floor to support chutes. 
14. Includes coordination to ensure all penetrations are fire-sealed. 
15. Includes stainless steel hopper-type access doors, self-closing, with ADA handle. To be 1 ½ hour rated. 
16. Chutes to be 16-gauge aluminum steel, 24” in diameter. 
17. Freight and tax included contract cost. 
18. All lifting, hoisting, storage, mobilization, deliveries, stockpiling locations and employee parking shall be coordinated and approved by the project superintendent. 
19. Acceptance of the Work of Others. Should the proper performance or appearance of the Subcontractor’s work depend wholly or partially upon any work or materials furnished by the Contractor or other Subcontractors, the Subcontractor agrees to use all reasonable means necessary to discover any relevant defects therein and report such to the Contractor in writing before proceeding with its work, which is dependent and shall allow Contractor a reasonable time in which to remedy such defects. In the event the Subcontractor does not report to the Contractor in writing 72 hrs in advance. It shall be assumed that the Subcontractor has fully accepted the work of others as being satisfactory, and the Subcontractor shall be fully responsible thereafter for the satisfactory performance of the work covered by the applicable Subcontractor Agreement, regardless of the defective work of others.


BUILDING SCHEDULE DURATIONS:

[bookmark: _Hlk158030972][bookmark: _Hlk158032156]The subcontractor acknowledges that sufficient forces will be provided for the entirety of the work as this scope of work is required on the project.

[bookmark: _Hlk158031052]Detailed Schedule Breakdown:
	

· TRASH CHUTE, EQUIPMENT TO FULLY OPERABLE STATE – 1 WEEK
· COMPACTORS, EQUIPMENT TO FULLY OPERABLE STATE – 2 DAYS

