EXHIBIT “C”
to all
SUBCONTRACT AGREEMENTS
Made by
KIER CONSTRUCTION CORPORATION

DETAILED SCOPE OF WORK
PROJECT: PROJECT NAME
SCOPE:  SCOPE: STRUCTURAL, ARCHITECTURAL AND LANDSCAPE CONCRETE
DIVISION 01 – General Conditions – As it may apply
03 10 00 – Concrete Forming and Accessories
03 20 00 – Concrete Reinforcing
03 30 00 – Cast-In-Place Concrete
03 38 16 – Unbonded Post-Tensioned Concrete
DIVISION 04 – Masonry – As it may apply to concrete
DIVISION 05 – Metals – As it may apply to concrete
DIVISION 07 – Waterproofing – As it may apply to concrete
DIVISION 09 – Finishes – As it may apply to concrete
32 13 13 – Concrete Paving

SUBCONTRACTOR: COMPANY NAME							
[bookmark: _Hlk158110832]COST CODE:	00-0000
Detailed Bid Breakdown:
· [bookmark: _Hlk22288995]HAZARDOUS MATERIAL ABATEMENT FLOORING:			$000	
· HAZARDOUS MATERIAL ABATEMENT CAULKING:			$000

· TOTAL SUBCONTRACTED AMOUNT:   				$000
CONSTRUCTION DOCUMENTS:
Includes all labor, materials, and equipment necessary to complete the Project Name's remediation scope. All work shall comply with all plans and specifications: 
· [bookmark: _Hlk158033053]DATE BID SET
· DATE SPECIFICATIONS
· DATE BID SET RFI #1
· GEOTECHNICAL REPORT DATED DATE

Detailed Bid Breakdown:
· BASE SCOPE                                                                                      
· LEVEL 4 EXTERIOR CONCRETE PLANTERS/PLINTHS                    
· LEVEL 4 SOUTH COURTYARD TOPPING SLABS                            
· EXTERIOR RMP TRANSFORMER PADS                                         
· EXTERIOR SITE CONCRETE ON GRADE                                        
· TEMPORARY CRANE SHORING                                                    
· TOTAL SUBCONTRACTED AMOUNT

SCOPE OF WORK:
 
1.    In general, it is the intent of this contract to have all required labor, materials, equipment, means and methods and miscellaneous accessories required to complete the scope of this contract in total, as shown in the contract documents, and as reasonably can be assumed to be part of the scope of this contract.  Items  of work to be performed by the Subcontractor include but are not limited to the scope outlined below. 
2.    There will be no increases allowed from Tariffs, cost escalations, shipping cost increases, supplier escalations (regardless of reason). This is a strict requirement of the prime agreement, and is a strict requirement of this subcontract.
3.    There will be no increases to concrete material costs on all contracted work (structural and site) unless structural concrete work extends into 2027.  The applicable portion of structural building concrete supplied past 2026 will be subject to unit costs at the time of purchase.    
4.    Subcontract includes all sales tax, permits and licenses associated with this scope of work.
5.    Subcontract includes all shipping and freight costs associated with this scope of work.  
6.    Provide all building concrete elements including the conveyance of ready mix materials for: Continuous footings, spread/spot footings, mat footings, grade beams, interior slab on grade, piers/columns, building walls, stem walls, CIP planter walls, post-tensioned decks, structural decks, concrete on metal pan decking, stairs, topping slabs, MEPF equipment pads, and any other concrete elements identified in the contract documents.
7.    Subcontractor shall provide concrete shown on all drawing disciplines throughout the entirety of the contract documents unless explicitly excluded in this exhibit.  
8.    Subcontractor to provide correct mix designs and PSI strengths for all concrete as specified. Mix substitutions will not be utilized unless specifically approved by Kier and the Engineer of Record (“EOR”).  
9.    Do not add water to concrete mixes without approval from EOR and special inspector.  Do not exceed slump or water cement ratios on approved mix designs.  
10.    Provide all curing compounds, admixtures and miscellaneous accessories required for a complete concrete scope as specified. Admixtures explicitly required for winter conditions will be tracked separately as outlined below.  
11.    Provide scaffolding, shoring and all other applicable means and methods as it pertains to the concrete scope of work.
12.    Provide as many mobilizations as required by the Kier superintendent for the complete concrete scope.  Separate mobilizations for planter walls and site concrete are anticipated at a minimum.  
13.    If Subcontractor considers any minor work to be in addition to the original contracted scope, they must receive written authorization from the project superintendent before proceeding. The subcontractor must submit an Extra Work Authorization to the Kier Superintendent on the same day the work is performed for "verification of time and materials only." The signature on the Extra Work Authorization does not accept costs; it only acknowledges that the work was completed. If the subcontractor fails to provide the tickets for the work done within (24) hours, they forfeit their right to claim.
14.    The construction schedule will utilize a “tower” approach to the completion of the structure.  The concrete schedule will reflect an East to West approach with the intent of starting wood framing on the Eastern half as soon as possible, while also maintaining completion milestones in the Western half.  It is understood that revisions to the current closure strip quantity/locations may be necessary to facilitate this approach.  
15.    Provide and pay all associated costs for all equipment required including but not limited to cranes, forklifts, snorkel/scissor lifts, pump trucks, concrete trucks, boom trucks, etc.  Location of pump and concrete trucks must be coordinated a minimum of (48) hours in advance with Project Superintendent.
16.    Provide all certified rigging labor and materials for hoisting of all contract materials.  
17.    Subcontractor is responsible for providing means and methods to support hoisting/pumping equipment, to ensure the equipment is on a properly stabilized surface (i.e. dunnage, steel plates, etc.).  Earthwork grading, subgrading and compaction provided by others. 
18.    Provide all concrete pumping equipment, associated labor and accessories.  
19.    Provide all mockups as specified. 
20.    Provide daily cleanup of all related debris and placement of debris in a dumpster located on the jobsite. Dumpster to be provided by the general contractor. All concrete washouts/eco pans are included as applicable for work of this subcontract. 
21.    Provide all safety equipment inclusive of all tie-off systems, temporary rail systems, and all other required OSHA safety precautions needed for installation of the concrete scope of work. Safety measures will be installed level by level, as installation progresses.
22.    Provide all rebar impalement prevention systems including rebar caps and boards wired tied to the top of all vertical protruding bars.
23.    Subcontractor to install all horizontal 2x4 guardrails at the podium level with materials supplied by the wood framer.  Wood framer to maintain guardrail upon completion of the podium PT deck.  Coordinate with Kier and wood framer to ensure a safe transition between scopes. 
24.    Subcontractor is aware of the limited site conditions, and will take required precautions by protecting adjacent property: Including but not limited to adjacent buildings, cars, all other privately owned property, etc. from respective work. Subcontractor acknowledges that the required pre-cautions will be used to prevent materials, equipment, and work from damaging adjacent property. 
25.    Coordinate all deliveries and staging that affects the city right-of-way at least (4) weeks in advance, so Subcontractor and Kier can coordinate with AHJ.  Subcontractor shall provide any road closures necessary to complete work of this subcontract.
26.    Subcontractor acknowledges that there is no employee parking on site.  Subcontractor is responsible to secure and pay for all their parking expenses.  
27.    All deliveries shall be ‘just-in-time.’  Laydown area is limited and will be used at the discretion of the Kier Superintendent.  Subcontractor to obtain approval from Kier’s Superintendent prior to stocking materials a minimum of (48) hours in advance.  Materials will be delivered/staged in a fashion to minimize the laydown footprint while maintaining the required production schedule.   
28.    Subcontractor is responsible for all materials, supplies, and tools left on site during the installation process. 
29.    The subcontractor shall provide task lighting as required for work under this subcontract.  
30.    Subcontractor is responsible for any and all temporary storage onsite.  Storage onsite will be allowed as approved by Kier’s Superintendent.  
31.    Subcontractor is responsible for any ongoing SWPPP Clean up (Track out or Washout) caused by work of this Subcontract.  Contractor to provide adequate site preparation, construction entrance and track out pads.  
32.    Subcontractor to provide all delivery coordination,  traffic control/flagging and street sweeping as necessary for work under this subcontract.  
33.    Materials and labor required for winter conditions will be performed on a negotiated T&M basis.  All work as it relates to winter conditions must be submitted to the project Superintendent and Project Manager the same day the work is performed. Copies of extra work tickets should be emailed to the project team.  Anticipated winter conditions scopes include:
a.    Labor to pull, place, secure, relocate and remove concrete blankets as required.
b.    Concrete admixtures as required.  Subcontractor to request and obtain approval from Kier Superintendent a minimum of (48) hours in advance.  
c.    Tenting and/or heating necessary to pour podium decks.  
34.    Acceptance of the Work of Others. Should the proper performance or appearance of this Subcontract agreement’s work depend wholly or partially upon any work or materials furnished by Contractor or other Subcontractors, Subcontractor agrees to use all reasonable means necessary to discover any relevant defects therein and report such to the Contractor in writing before proceeding with its work, which is dependent, and shall allow Contractor a reasonable time in which to remedy such defects. In the event the Subcontractor does not report to Contractor, in writing (72) hours in advance, then it shall be assumed that Subcontractor has fully accepted the work of others as being satisfactory and Subcontractor shall be fully responsible thereafter for a satisfactory performance of the work covered by the applicable Subcontractor Agreement, regardless of defective work of others. Acceptance of Subcontractor’s work by others will be handled in a likewise manner.  Subcontractor is still responsible for the remedy of defective work within this subcontract agreement, as identified in Exhibit ‘A’.  
35.    Subcontractor is responsible for ensuring, and shall only provide, concrete that is placed in accordance with the tolerance limits +/- as indicated in the contract documents.
36.    It is the subcontractor’s responsibility to verify all site concrete elevations to ensure they comply with ADA and AHJ requirements. All site concrete will be field verified by the surveyor after installation for proper grades and slopes. If ADA grades and slopes are not per code, it will be the responsibility to remove and replace (at no expense to the owner or G.C.) with the correct grades. In the event there are design issues that prevent ADA slabs from being ADA compliant, subcontractor shall RFI and coordinate with the GC to remedy in advance of placing the concrete.
37.    Subcontractor is responsible for coordination with Contractor and special inspectors for all required concrete, reinforcement and PT stressing inspections. Notification for all third-party testing, and inspections must be provided a minimum of (48) hours in advance of required inspection. Subcontractor will be responsible for all costs attributed to canceled inspections as a result to subcontractor’s failure to meet scheduled dates.
38.    Subcontractor shall provide layouts for all related work. Adequate gridlines and benchmarks will be provided by contractor. Subcontractor shall notify on-site supervision if provided layout is not substantial enough.
39.    Subcontractor is responsible to take special care to ensure that the exposed finish adheres to the contract documents and is still a clean smooth finish free of honeycombing. In the event a finish is not indicated, Subcontractor is responsible for clarifying via an RFI. In no instance, will finishes below industry standard be accepted. Removal of substandard finishes will be the burden of this subcontractor.
40.    Subcontractor is responsible for damage caused to other trades rough-in materials including but not limited to plumbing pipes, electrical conduits, cans, block outs, and any other materials installed prior to pouring of foundations, SOG, suspended slabs, ramps, etc.
41.    Subcontractor will be responsible for cutting, patching or other remediation if blockouts indicated in the contract documents are not provided or incorrectly placed by Subcontractor. 
42.    Install all concrete embedded items supplied by others including but not limited to steel embeds/ plates, anchor bolts, Chubby-Smack hold-down anchors, etc. Coordinate and review shop drawings of other trades where required for embed placement (structural steel, canopies, railings, brick supports, cable barriers, pergola, wind grids, etc.).  Kier to provide submittal information from other trades.   Shop drawings for embedded items furnished by others to be provided a minimum of (2) weeks ahead of required installation date.  Embedded materials furnished by others to be provided a minimum of (1) week ahead of required installation date.  
43.    Layout and install all steel plate and threaded embeds (furnished by others) for exterior timber pole connections per floor plans, elevations, and details per S-51.4.  
44.    Install embedded threaded cast-in anchors for light gauge metal framing and stair connections per details 4E-S-51.2, 3E-S51.3, and similar. Layout and supply of anchors by others. 
45.    Provide any remediation required for embeds installed out of plane with the finished surface.  
46.    Provide all concrete waterstop per contract documents and manufacturer installation requirements.  Subcontractor/Kier will submit a RFI to confirm waterstop requirements if there are contradictions in the contract documents. 
47.    Provide all labor, materials and equipment to procure, fabricate, deliver, hoist, tie and install all reinforcing steel and welded wire fabric. Provide, inspect and maintain safety caps on all vertical rebar components immediately following installation.  
48.    Provide all rebar detailing for penetrations, crack control, and corner conditions detailed. 
49.    Supply and install all vertical dowels for full and partial height CMU walls.  Vertical and horizontal reinforcement of CMU walls (besides vertical dowels) will be provided by masonry subcontractor.  
50.    Subcontractor shall provide all joint components (rebar, dowels, form savers, slip dowels, expansion, etc.) as shown in the contract documents for all construction joints, control joints, concrete reveals, expansion and contraction joints.
51.    Provide all expansion joint material and associated components for all joints in concrete assemblies as required by the contract documents, AHJ, special inspectors, or anywhere that is industry standard to provide expansion joint.
52.    Epoxy dowels where detailed or required for sequencing.  Obtain approval prior to proceeding unless specifically detailed in the contract documents.  
53.    Provide all rebar and cable reinforcement shop drawings sufficiently in advance of scheduled installation to permit adequate time for review by Contractor and Architect/EOR prior to fabrication and delivery so that no delay is caused to the schedule and/or sequence of work.  Review, markup and place company stamp on shop drawings before forwarding to Contractor for approval.  Allow a minimum of (4) weeks review time by Contractor and design consultants.   Contractor will request an expedited submittal review period when critical to the schedule, but a shorter period is not guaranteed.  
54.    Provide all concrete fill-ins, concrete pour backs, diamond infill, saw-cutting, grouting and expansion materials as specified.
55.    Provide all: bolsters, bulkheads, chairs, chamfer strips, concrete accessories, formwork material, formwork rentals, keyways, scaffolding, shoring, sleeves edge forms, ties, all other related reinforcing accessories as required to fully complete the structural concrete.
56.    Subcontractor shall provide block outs as needed for MEPF elements, trash chutes, elevators, and any other items routing through concrete.  Rated MEPF “Hilti” cans to be furnished and installed by applicable MPEF subcontractors.  
57.    Subcontractor shall ensure proper concrete consolidation at embeds, sleeves, inserts, etc. without damaging or dislodging them.
58.    Form, reinforce, place and finish all spread footings, continuous footings, piers and grade beams. Includes all required steps per contract documents.
59.    Wood forming of all footings is included and anticipated.  Neat cutting of footings is not allowed unless specifically approved by Kier and the geotechnical engineer.  
60.    Provide all foundation seismic tie detailing per structural general notes on S-10.1 and associated details.  
61.    Form and pour all elevator pit slabs, walls and sumps.  Coordinate formwork and pour sequencing with waterproofing details as applicable.  
62.    Footings will be installed on aggregate pier systems.  Take special care not to disturb aggregate piers during foundation installation.  
63.    Acceptable subgrade is +/- 1/10’ to be balanced. Subcontractor to notify Kier in writing (72) hours in advance of any issues with subgrade prior to concrete placement and to coordinate closely with the excavator. Delays from failure to notify Kier Superintendent or Project Manager within (72) hours in advance are the responsibility of Subcontractor.
64.    Coordinate with Kier and the plumbing contractor for underground waste/storm pipe routing through foundations.  Footing elevation adjustments and/or structural sleeving (by plumber) may be required.  
65.    Form, reinforce, place and finish all interior slab on grade locations.  Provide a minimum 5” slab on grade typical, unless noted otherwise in the contract documents.  
66.    Omit SOG and vapor barrier at Level 1 retail space per S10.1.  Provide 1’-6” slab band around perimeter of space per detail 5C-S-50.1.
67.    Provide specified vapor barrier at all SOG locations per contract documents.  
68.    Provide all thickened edge conditions as detailed, including slab edges, CMU walls, etc.
69.    Set SOG screeds to specified elevations.  
70.    Provide saw cutting where indicated in contract documents and as necessary to reduce cracking.  Submit layouts for approval when required to confirm design intent.    
71.     All edge, expansion and construction joint forms.  Provide column isolation joints per details. 
72.    Subcontractor shall ensure that all expansion joint material, which is to be placed below a caulked system, shall place the expansion joint filler and concrete in a way that facilitates the placement of the caulk without having to cut the expansion joints.  Surface caulking by others.  
73.    Provide all geofoam and structural foam as shown in the contract documents. All geofoam densities must be equal to or greater than the contract documents.
74.    Provide all topping slab formwork, reinforcement and concrete per contract documents.  
75.    Provide topping slabs at locations shown at the Level 4 South Courtyard per L17/L18 callouts on LS101.  L-18 locations to receive Bomanite “Sandscape” textured finish.  Strip formwork and provide clean edges ready for adjacent material transitions (i.e. synthetic turf).   
76.    Level 4 Courtyard planter walls and topping slabs may be installed over completed waterproofing assemblies.  Take precaution not to damage waterproofing elements during formwork and pouring operations.   
77.    Provide all mechanical, electrical and plumbing housekeeping pads per structural detail 1-D/S00.2 and locations per contract documents.   Coordinate with Kier and applicable MEP subcontractors for final placement details.   
78.    Furnish, reinforce, place and finish all post-tensioned and elevated structural slabs.  
79.    Provide engineer stamped shoring drawings.  
80.    Shoring and re-shoring delivery, erection and dismantle.  Subcontractor acknowledges multiple zones and floor levels will be shored simultaneously to meet the construction schedule.  
81.    Strip forms and re-shores as soon as approved by EOR so that following trades have the earliest possible access to the area.  Provide shoring & reshoring underneath completed elevated decks as necessary to support cranes, lifts, etc. required for work of this subcontract.  
82.    Provide platform and safety rails beyond deck edges for stressing operations.  Width of platform to be sufficient for use as a walkway for crew(s) and inspector(s).  
83.    Form decks complete including all soffits, beams, perimeter edge form, block outs, shafts, suspended edge form, etc.  Inspect previously used formwork materials for defects prior to reuse.  Substitute new plywood when required to meet specified quality standards.  
84.    Provide all required PT deck pour strips, joints and stressing pockets.  Schedule will require pour strips at transfer decks to be poured following the start of wood framing.  
85.    Form all slab depressions at deck steps, sliding glass door recesses, showers, floor coverings (i.e. tile), and other locations shown in contract documents.  Subcontractor to repair concrete edges where required to facilitate installation by other trades.  
86.    Subcontractor to form slopes at SOG and PT slabs for plumbing drains as designed.  Dish slabs around floor drains per specifications where there is no slope built into slab.  Ensure that drains end up lower than finished slabs.  
87.    Furnish, layout, spread and install all post tensioned cables and miscellaneous accessories required for a complete system.
88.    Layout holes and drill edge forms for PT cables.  Provide stressing of all cables to design values, terminations, and ensure proper grout encapsulation of all end caps.  Tension cables within (3) days after placement following approval from EOR.  All PT cables requiring replacement due to material failures, installation error or over-stressing will be the sole responsibility of the Subcontractor.  
89.    Subcontractor shall provide epoxy paint or equal finish on the wedge, and wedge cavity as required by contract documents.
90.    Subcontractor shall provide all shear studs, and stud rails as required by the contract documents.  Review stud rail placement with MEPF subcontractors and EOR.  Revise configurations if necessary to facilitate slab penetrations for plumbing and electrical elements. 
91.    Provide “delayed lock” PT slab detailing per locations shown in structural floor plans and applicable details.  
92.    Subcontractor shall provide x-ray or scanning as needed before drilling any PT systems as they pertain to items included within this concrete scope of work.  Obtain approval from Kier and EOR prior to proceeding with concrete penetrations.  
93.    Subcontractor shall provide chamfers cast in place at the underside of PT decks to indicate cable locations.
94.    Protect surface area below elevated deck pours and provide any additional labor and materials for adequate cleanup following pours if necessary.  
95.    Subcontractor shall install all embedded hold-down anchors and anchor bolts, and after the concrete has been finished, Subcontractor to locate all elements, chip away any concrete, pull plug, sweep and install all-thread extension into the coupling.  Hold-down anchors, anchor bolts and embed plates supplied by others.  
96.    Caution to be taken to not bury tops of embedded items below the finished concrete surface.  Provide all structural engineer approved remediation necessary (i.e. radar imaging, coring, dill & epoxy, etc.) if missing embedded items are due to Subcontractor error.  
97.    Scratch, float, hard trowel and fine/medium broom finishing of slabs as required.  Confirm locations of each finish type with Kier prior to installation.  
98.    Provide proper scheduling and sufficient manpower to complete finishing within normal workday schedule, or as approved by Kier and AHJ.  It is understood that large SOG and elevated slab pours will require additional hours beyond the typical workday. 
99.    Subcontractor responsible for providing acceptable concrete finishes for areas receiving floor coverings and/or waterproofing membranes. Provide concrete finishes per flooring/waterproofing manufacturer installation requirements.  Correct any deficiencies (sharp edges, bug eyes, etc.) prior to work of other trades.   
100.    Provide all specified liquid membrane cure & seal per specifications.  Coordinate with Kier to confirm compatibility with floor covering and waterproofing locations.  
101.    Subcontractor to take extra precautions at slab perimeters, construction joints and pour strips to assure concrete finishing operations do not create buildup or dishing at the joint.  If this occurs, Subcontractor to bush and patch slab for a level transition at construction joints and pour strips.  
102.    Subcontractor to acknowledge the ACI standards and the allowable tolerances for floor “levelness”.  Any slabs installed that are not within the allowable tolerances may require repairs at Subcontractor’s expense.  
103.    Perform any corrective work within (5) days following concrete pours (or sooner if required to avoid schedule delays).  Secure approval from Kier Superintendent for any proposed repair methods prior to proceeding.  
104.    Form, reinforce, place and finish all concrete walls and columns. 
105.    All full height/partial height walls within the building footprint.  Includes concrete planter and perimeter walls/railing curbs at L4 courtyards and amenity decks.  
106.    Provide concrete curb(s) at trash and bike storage rooms per plans and detail 7/A-72.1. 
107.    All concrete stem walls, including Level 1 below framing/storefront assemblies.  
108.    Repair all deficiencies in the work including rock pockets and bug holes.  Remove all snap tie caps. Fill all snap tie holes at surfaces receiving waterproofing membranes. 
109.    Chip down columns and walls if poured too high. 
110.    Architectural reveals and chamfers per contract documents.  Chamfer all outside corners of walls and columns unless specifically noted otherwise.  Submit an RFI if there are any conflicts between contract documents.  
111.    Subcontractor to acknowledge the ACI standards and the allowable tolerances for wall and column “plumbness”, “alignment” and the “levelness” of the tops of wall.  Any walls or columns installed outside of the allowable tolerances will be repaired at Subcontractor’s expense.    
112.    All exposed concrete shall be in accordance with an ACI Class ‘B’ finish, unless more stringent guidelines are specified in the contract documents.  All concealed concrete shall be in accordance with and ACI Class ‘C’ finish.  
113.    Provide all board formed concrete as identified within the contract documents if applicable.
114.    Provide formwork and tie-hole layout at exterior walls per A78.4 & A78.5.  Wall finish to be accomplished with HDO plywood in lieu of metallic formwork indicated.  
115.    Provide vehicle crash barrier concrete walls around the perimeter of the parking garages per drawings and detail 4A/S-51.3.
116.    All de-fin and patching work will be completed within thirty (30) calendar days of striping formwork to not delay the installation of other trades.  
117.    Subcontractor shall provide all labor, materials and equipment required to construct, shore, place, form and strip buck outs for window, passage, and door openings.
118.    Provide all wall blockouts, shear keys and reglet inserts indicated in the contract documents.
119.    Provide concrete for steel stair landings and tread infills.  
120.    Provide concrete topping slab above metal pan decking at Level 3 above the retail space per “Retail Section” on S32.1.  Steel decking by others.  
121.    Install all steel embeds and bollards furnished by others at all locations per contract documents.  Subcontractor shall fill bollards with concrete and finish tops as detailed.  
122.    Provide non-shrink grouting underneath column and structural steel baseplates where required.
123.    Provide concrete seating plinths per LS101 and associated detail(s).  
124.    Subcontractor shall provide course protection around all drains cast in concrete, as needed to protect weepholes and second-tier drainage systems. An on-site preconstruction meeting can be held if requested to review the importance of protecting the weepholes.
125.    Provide all exterior site concrete elements including the conveyance of ready mix materials for: ADA ramps, curb and gutter, curb walls, city sidewalks, on property walkways, vehicular pavements, driveway approaches, bands, electrical pads, patios, stairs, stem walls, CIP planter walls, and any other exterior site concrete elements identified in the contract documents.
126.    The only exterior site concrete elements excluded are extruded curbs, precast elements, pole bases for lights, ADA signage, dog run fencing and dog waste receptacles, as well as decorative benches per 3/L-2.01.  
127.    On-grade sitework concrete will likely not be performed in a continuous sequence around the site perimeter.  Multiple mobilizations for separate frontages will be required.  
128.    Subcontractor shall ensure all sidewalks, curb walls, curb and gutter and driveway approaches in the public right of way explicitly align with all AHJ and APWA requirements.  Coordinate with all applicable AHJ site inspectors to confirm layouts prior to pours.    
129.    Cross reference civil and landscaping plans for the site concrete scope of work.  Notify Kier if there are any conflicts between contract documents.  
130.    Cross reference contract documents with APWA standard details.  Notify Kier if there are any conflicts between contract documents and APWA details.  
131.    Immediately notify Kier if any grading or compaction is required by earthwork contractor to not delay concrete pours.  
132.    Provide exterior transformer pads for Rocky Mountain Power (RMP). where indicated on the electrical site plan(s).  
133.    Provide concrete pad underneath Dominion gas meters.  
134.    Provide all 6” vehicular concrete pavements where indicated.  
135.    Includes concrete paving at street crossing at Silos Park Lane.  Sawcutting of existing, demo, export and granular base prep is by earthwork contractor.  
136.    Provide vehicular driveway approaches.  
137.    Provide all public sidewalks. 
138.    Provide all on property concrete walkways.  
139.    Provide all CIP concrete curb walls around parking lot(s), planter beds and other locations per contract documents. 
140.    Provide all curb and curb/gutter assemblies.  Surface mount parking stall curb stops by others. 
141.    Provide 6” concrete band at North dog run.  Gravel paving by others.  
142.    Provide all expansion joint materials and detailing per contract documents and AHJ requirements.  Joint caulking by others.  
143.    Provide ADA sloped ramps, truncated domes and detectable warning strips integrated into concrete pavements and ADA ramps.  
144.    Provide all reinforcement (rebar, dowels, etc.) required in exterior hardscapes per contract documents and AWPA details.  Includes any drill & epoxy doweling into existing hardscapes as required.  
145.    Provide shoring supports for (2) Potain T-85 self-erecting cranes (provided by others) located within the exterior courtyards on the Level 4 concrete podium.  Includes stamped engineering, delivery, setup, dismantle, and shoring rental for (4) months at each location.  Shoring will be provided at three levels below the podium deck.  Contract assumes that the NE crane location can utilize the concrete shear wall below to support approximately half of the load (2 of 4 legs), and that no modifications to the existing structure are required (added rebar, etc.).  

Building Schedule Durations:

The subcontractor acknowledges that sufficient forces will be provided for the entirety of the work as this scope of work is required on the project.

Detailed Schedule Breakdown:

Concrete Structure (Foundation Start to Completion of Transfer Deck):    29 Weeks

