
Procore Curricula Revised: 01-27-17
Exercise #3.0 - Subcontract (Commitment) and Schedule of Values

Contract 
Company Title Work Within Scope

Cost Code 
Number

Subcontract 
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Work % 
of Total

Line 
Item 
Type Notes

DirtCo 02-200 Earthwork Subcontract 02-200 478,440$       S
02-225 Demolition 02-225 90,688$           18%
02-235 Site Clearing 02-235 65,482$           13%
02-305 Earthwork 02-305 191,376$         38%
02-361 Soil Treatment For Termite Control 02-361 130,894$         26%

95%
PipeCo 02-500 Utilities Subcontract 02-500 355,250$       S

02-510 Water Distribution 02-510 124,338$         35%
02-530 Sanitary Sewerage 02-530 106,575$         30%
02-625 Subdrainage 02-625 71,050$           20%
02-630 Storm Drainage 02-630 53,287$           15%

100%
PaveCo 02-700 Paving Subcontract 02-700 336,980$       S

02-745 Asphalt Paving 02-745 219,037$         65%
02-751 Cement Concrete Pavement 02-751 84,245$           25%
02-764 Pavement Joint Sealants 02-764 33,698$           10%

100%
LandCo 02-000 Landscape Subcontract 02-000 180,670$       S

02-780 Clay Unit Pavers 02-780 135,504$         75%
02-820 Chain Link Fences And Gates 02-820 45,166$           25%

100%
ConCo 03-100 Concrete Subcontract 03-100 1,102,290$    S

03-300 Cast-In-Place Concrete 03-300 628,305$         57%
03-451 Architectural Precast Concrete 03-451 352,733$         32%
03-455 Glass-Fiber-Reinforced Concrete 03-455 121,252$         11%

100%
BlockCo 04-000 Masonry Subcontract 04-000 539,980$       S

04-810 Unit Masonry Assemblies 04-810 399,585$         74%
04-920 Masonry Specialties 04-920 140,395$         26%

100%
StructCo 05-120 Structural Steel Subcontract 05-120 1,461,600$    S

05-125 Architectural Exposed Structural Steel 05-125 321,552$         22%
05-310 Steel Desk 05-310 29,232$           2%
05-400 Cold Formed Metal Framing 613,872$         42%
05-450 Light Gage Steel Trusses 496,944$         34%

100%
SteelCo 05-500 Metal Fabrications Subcontract 05-000 272,020$       S
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05-510 Metal Stairs And Railings 05-510 176,813$         65%
05-520 Aluminum Handrails And Railings 05-520 81,606$           30%
05-700 Ornamental Fencing And Gates 05-700 13,601$           5%

06-100 100%
CarpCo 06-000 Carpentry Subcontract 586,670$       S

06-100 Rough Carpentry 211,201$         36%
06-200 Finish Carpentry 06-200 240,535$         41%
06-410 Custom Cabinets 06-410 88,000$           15%
06-620 Cast Plastic Fabrications 06-620 46,934$           8%

100%
ProofCo 07-000 Moisture Protection Subcontract 07-000 95,410$         S

07-115 Bituminous Damproofing 07-115  25,761$           27%
07-130 Sheet Waterproofing 07-130  22,898$           24%
07-150 Hot-Applied Rubberized Waterproofing 07-150  25,761$           27%
07-162 Crystalline Waterproofing 07-162  20,990$           22%

100%
InsulCo 07-200 Thermal Insulation Subcontract 07-200 196,910$       S

07-212 Board And Batt Insulation 07-212    141,775$         72%
07-220 Sprayed Insulation 07-220  55,135$           28%

100%
RoofCo 07-300 Roofing Subcontract 07-300 649,600$       S

07-411 Preformed Metal Roof Panels 07-411    214,368$         33%
07-475 Terra Cotta Penal Rain Screen System 07-475      90,944$           14%
07-550 Modified Bituminous Membrane Roofing 07-550    305,312$         47%
07-720 Roof Accessories 07-720  38,976$           6%

100%
SealCo 07-800 Joints and Sealers 07-800 172,550$       S

07-840 Firestopping 07-840 58,667$           34%
07-900 Joint Sealers 07-900  113,883$         66%

100%
DoorCo 08-000 Doors and Hardware Subcontract 08-000 318,710$       S

08-110 Steel Doors And Frames 08-110    89,239$           28%
08-211 Flush Wood Doors 08-211   149,794$         47%
08-710 Door Hardware 08-710  79,677$           25%

100%
OverCo 08-300 Door Specialties Subcontract 08-300 359,310$       S

08-331 Overhead Coiling Doors 08-331 97,014$           27%
08-410 Metal-Framed Storefronts 08-410 147,317$         41%
08-800 Glazing 08-800 46,710$           13%
08-910 Metal-Framed Curtain Wall 08-910  68,269$           19%
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100%
FinishCo 09-000 Interior Finish Systems Subcontract 09-000 2,115,260$    S

09-260 Gypsum Board Assemblies 09-260   1,417,224$      67%
09-300 Tile 09-300 253,831$         12%
09-511 Suspended Acoustical Ceilings 09-511   296,137$         14%
09-546 Linear Metal Ceilings 09-546   148,068$         7%

100%
FloorCo 09-600 Flooring Subcontract 09-600 160,370$       S

09-625 Resilient Athletic Flooring 09-625   35,281$           22%
09-650 Resilient Flooring 09-650  56,130$           35%
09-685 Carpet Tile 09-685  68,959$           43%

100%
WallCo 09-700 Wall Finishes Subcontract 09-700 85,260$         S

09-770 Fiberglass Reinforced Panels 09-770   27,283$           32%
09-720 Wall Covering 09-720  10,231$           12%
09-900 Paints And Coatings 09-900   47,746$           56%

100%
SpecCo 10-100 Specialties Subcontract 10-100 852,600$       S

10-210 Wall Louvers 10-210  204,624$         24%
10-270 Access Flooring 10-270  520,086$         61%
10-400 Identification Devices 10-400  34,104$           4%
10-523 Fire Extinguishers, Cabinets and Accessories 10-523     42,630$           5%
10-800 Toilet, Bath, And Laundry Accessories 10-800  51,156$           6%

100%
EquipCo 11-000 Equipment Subcontract 11-000 1,441,300$    S

11-131 Projection Screens 11-131  245,021$         17%
11-480 Aluminum Bleachers 11-480  547,694$         38%
11-490 Sports Netting 11-490  230,608$         16%
11-610 Laboratory Fume Hoods 11-610   417,977$         29%

100%
FurnCo 12-000 Furnishings Subcontract 12-000 542,010$       S

12-300 Plastic Laminate Casework Specifications 12-300    281,845$         52%
12-351 Moveable Bench Laboratory Furniture System 12-351     243,904$         45%
12-450 Shades 12-450 16,261$           3%

100%
LiftCo 14-000 Conveying Systems Subcontract 14-000 507,500$       S

14-250 Hydraulic Elevators 14-250 446,600$         88%
14-300 Lift Specialties 60,900$           12%

100%
AirCo 15-000 HVAC Subcontract 15-000 1,780,310$    S
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15-100 Hvac Piping 15-100  783,336$         44%
15-101 Hvac Below Grade Site Piping 15-101     320,456$         18%
15-150 Hvac Pumps 15-150  498,487$         28%
15-210 Vibration Isolation 15-210 178,031$         10%

100%
PlumbCo 15-250 Plumbing Subcontract 15-250 2,273,600$    S

15-400 Plumbing Piping 15-400  954,912$         42%
15-405 Laboratory Gas Systems 15-405   454,720$         20%
15-410 Plumbing Fixtures 15-410 591,136$         26%
15-420 Plumbing Water Heaters And Accessories 15-420     272,832$         12%

100%
FireCo 15-450 Fire Protection Systems Subcontract 649,600$       S

15-475 Fire Riser Piping 272,832$         42%
15-500 Spinkler Valves and Controls 376,768$         58%

100%
ElectCo 16-000 Electrical Subcontract 16-000 1,502,200$    S In Commitments

16-110 Raceways And Wiring D 600 Volt 16-110 135,198$         9% In Commitments
16-140 Devices 16-140 105,154$         7% In Commitments
16-175 Electrical Identification 16-175  15,022$           1% In Commitments
16-200 Service And Distribution 16-200   285,418$         19% In Commitments
16-430 Motor Controls And Wiring 16-430    210,308$         14% In Commitments
16-450 Grounding System 16-450  45,066$           3% In Commitments
16-500 Lighting 16-500 180,264$         12% In Commitments
16-525 Digital Network Lighting Controls 16-525    75,110$           5% In Commitments
16-610 Emergency Standby Generator 16-610   210,308$         14% In Commitments
16-721 Life Safety System 16-721   135,198$         9% In Commitments
16-780 Lighting Protection 16-780  45,066$           3% In Commitments
16-800 Communications System 16-800     60,088$           4% In Commitments

100%
TOTAL 19,016,400$  19,016,400$    


